NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 1/06/2009

Control 0912-37-201
Project HP 2009(333)
Highway VA

County MONTGOMERY

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPOSAL ADDENDUMS
PROJECT: HP 2009 (333) CONTROL: 0912-37-201
COUNTY: MONTGOMERY
LETTING: 01/14/2009
REFERENCE NO: 0105
PROPOSAL ADDENDUMS
PROPOSAL COVER
BID INSERTS (SH. NO.:
X GENERAL NOTES (SH. NO.: A THROUGH G

SPEC LIST (SH. NO.:
SPECIAL PROVISIONS:
ADDED:

DELETED:

SPECIAL SPECIFICATIONS:
ADDED:

DELETED:
X OTHER: PLAN SHEETS 4 THROUGH 4C

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

PROPOSAL SHEETS A THROUGH G AND PLAN SHEETS 4 THROUGH 4C:
(1) REPLACE 1ST PARAGRAPH UNDER GENERAL

(2) REPLACE WEB LINK IN 3RD PARAGRAPH UNDER ITEM 5: CONTROL OF WORK
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Project Number: HP 2009(333) Sheet
County: MONTGOMERY Control: 0912-37-201

Highway: VA

General Notes:
General:

Instead of providing a field office and office telephone for this short term project, the
Department will provide basic cellular telephone service for the duration of the project.

References to manufacturer’s trade name or catalog numbers are for the purpose of identification
only. Similar materials from other manufacturers are permitted if they are of equal quality,
comply with the specifications for this project.

General: Site Management

Mow the grass and weeds within the project as directed. This work is subsidiary to the various
bid items.

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or
bridge decks unless authorized by the Engineer. Permission will be granted to store materials on
surfaces if no damage or discoloration will result.

Personal vehicles of employees are not permitted to park within the right of way, including
sections closed to public traffic. Employees may park on the right of way at the Contractor’s
office, equipment, and materials storage yard sites.

Assume ownership of debris and dispose of at an approved location. Do not dispose of debris on
private property unless approved in writing by the District Engineer.

Control the dust caused by construction operations.
General: Utilities

The approximate locations of known underground utilities are shown in the plans. To prevent
damage to or interference with existing underground utilities, contact a utility Notification
Center a minimum of 48 hours before starting any excavation near them. The statewide toll-free
utility locate number is 800-545-6005, or dial 811. Be prepared to provide the excavation limits
or address, type of work, and anticipated duration. The Center will provide a reference number
to verify compliance with the Texas Underground Facility Damage Prevention and Safety Act.
Be aware that violators may be subject to civil penalty.

This action does not relieve the Contractor of the responsibilities under the terms of the contract
on the plans and specifications. Repair any damage caused by the Contractor’s operations at no
expense to the Department and restore the facilities to service in a timely manner.

General Notes Sheet A



Project Number: HP 2009(333) Sheet
County: MONTGOMERY Control: 0912-37-201

Highway: VA

Be aware that an operational Computerized Transportation Management System (CTMS) exists
within the limits of this project and that the system must remain operational throughout
construction. Repair any damage to this system within 8 hours of occurrence at no cost to the
Department. In the event of system damage, notify the Department’s Houston District Traffic
Signal Operations Office (Mr. John Gaynor at 713-881-3064) within one hour of occurrence.
Failure of the Contractor to repair damage to the main fiber optic cable and CCTVcable trunk
lines, which convey all corridor information to TranStar, will result in the Contractor being billed
for the full cost of emergency repairs.

At least 48 hours before starting work, make arrangements for locating existing Department-
owned above ground and underground fiber optic, communications, power, illumination, and
traffic signal cabling and conduit. Do this by notifying Mr. Doug VVanover or Ms. Mona
Kozman of the Department’s Houston District Traffic Signal Operations Office by telephone at
(713) 802-5661 or (713) 802-5895, by fax at (713) 802-5900, or by E-mail at
mkozmal@dot.state.tx.us or dvanove@dot.state.tx.us to schedule marking of underground lines
on the ground. Use caution if working in these areas to avoid damaging or interfering with
existing facilities.

If overhead or underground power lines need to be de-energized, contact the electrical service
provider to perform this work. Costs associated with de-energizing the power lines or other
protective measures required are at no expense to the Department.

If working near power lines, comply with the appropriate sections of Texas State Law and
Federal Regulations relating to the type of work involved.

Item 5: Control of the Work

The responsibility for the construction surveying on this contract will be in accordance with
Section 5.6.B, “Method B.”

Before contract letting, electronically generated earthwork cross-section data will be furnished
free of charge to the prospective bidders on a compact high-density disk, in an ASCII print
format. This will be available through the Association of General Contractors bulletin board
service or through the Area Engineer’s office. If the earthwork data is not available
electronically, reproducible earthwork cross sections are available at the Area Engineer’s office
for borrowing by copying service companies for the purpose of making copies for the
prospective bidders, at the prospective bidder’s expense. The earthwork cross-section data
provided above is for non-construction purposes only and it is the responsibility of the
prospective bidder to validate the enclosed data with the appropriate plans, specifications, and
estimates for the projects.

Submit shop drawings electronically for the fabrication of items as documented in Table 1

below. Information and requirements for electronic submittals can be viewed in the “Guide to
Electronic Shop Drawing Submittal” which can be accessed through the following web link,
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Project Number: HP 2009(333)

County: MONTGOMERY

Highway: VA

Sheet

Control: 0912-37-201

ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e submit guide.pdf. References to

11 in. x 17 in. sheets in individual specifications for structural items imply electronic CAD

sheets.
Table 1
2004 Construction Specifications Required Shop/Working Drawing Submittals
Spec _ Approval Contractor/ o
Submittal ; Fabricator | Reviewing
Iltem Product ) Required
No. Required (YIN) P.E. Seal Party
Required

7.8 Construction Load Analyses Y Y Y B
400 Excavation and Backfill for Structures v N v A

(cofferdams)
403 Temporary Special Shoring Y N Y B
420 Formwork/Falsework Y N Y A
423 Retaining Walls, (calcs req'd.) Y Y Y C
425 Optional Design Calculations (Prstrs Bms) Y Y Y B
425 Prestr Concr Sheet Piling Y Y N B
425 Prestr Concr Beams Y Y N B
425 Prestr Concr Bent Y Y N B
426 Post Tension Details Y Y N B
434 Elastomeric Bearing Pads (All) Y Y N B
441 Bridge Protective Assembly Y Y N B
441 Misc Steel (various steel assemblies) Y Y N B
441 Steel Pedestals (bridge raising) Y Y N B
441 Steel Bearings Y Y N B
441 Steel Bent Y Y N B
441 Steel Diaphragms Y Y N B
441 Steel Finger Joint Y Y N B
441 Steel Plate Girder Y Y N B
441 Steel Tub-Girders Y Y N B
441 Erection Plans Y N Y A
449 Sign-Structure Anchor Bolts Y Y N T
450 Railing Y Y N A
462 Concrete Box Culvert Y Y Y C

Concrete Box Culvert (Alternate Designs v Y v B
462 Only,calcs req'd.)

Reinforced Concrete Pipe (Jack and Bore

464 only; ONLY when requested) Y Y Y A
465 Pre-cast Junction Boxes, Grates, and Inlets Y Y Y A

Pre-cast Junction Boxes, Grates, and Inlets
465 (Alternate Designs Only, calcs req'd.) Y Y Y B
466 Headwalls and Wingwalls Y N Y A
467 Safety End Treatment Y Y Y A
495 Raising Existing Structure (calcs reqd.) Y Y Y B
610 Roadway lllumination Supports Y Y Y T
613 High Mast lllumination Poles (Non-standard v v v T

only, calcs reqd.)
627 Treated Timber Poles Y Y N T

Special Non-Standard Supports
644 (Bridge Mounts, Barrier Mounts, Etc.) Y Y Y T
647 Large Roadside Sign Supports Y Y Y T
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Project Number: HP 2009(333)

County: MONTGOMERY

Sheet

Control: 0912-37-201

Highway: VA
650 Cantilever Sign Structure Supports - v v v T
Alternate Design Cacls.
650 Sign Structures Y Y N T
652 Highway Sign Lighting Fixtures Y Y N T
654 Sign Walkways Y Y N T
680 Installation of Highway Traffic Signals Y Y N T
682 Vehicle and Pedestrian Signal Heads Y Y N T
684 Traffic Signal Cables Y Y N T
685 Roadside Flashing Beacon Assemblies Y Y N T
686 Traffic Signal Pole Assemblies (Steel) Y Y Y T
687 Pedestal Pole Assemblies Y Y N T
688 Detectors Y Y N A
784 Repairing Steel Bridge Members Y Y Y B
SS Prestr Concr Crown Span Y Y N B
SS Sound Barrier Walls Y Y N B
SS Camera Poles (Also SS 6611, 6941, etc) Y Y Y T
SS Pedestrian Bridge (Calcs req'd.) Y Y Y B
SS Screw-In Type Anchor Foundations Y Y N T
SS Fiber Optic/Communication Cable Y Y N T
SS Spread Spectrum Radios for Signals Y Y N T
SS VIVDS System for Signals Y Y N T
Key to Reviewing Party
A - Area Office
Area Office Email Address
Montgomery Area Office HOU-MONTAShpDrwgs@dot.state.tx.us
C - Construction Office
Construction HOU-ConstrShpDrwgs@dot.state.tx.us
HOU-LabShpDrwgs@dot.state.tx.us
T - Traffic Engineer
Traffic Operations HOU-TrfShpDrwgs@dot.state.tx.us
Computerized Transportation
Management Systems (CTMS) HOU CTMSshpDrwgs@dot.state.tx.us
General Notes Sheet D
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Project Number: HP 2009(333) Sheet
County: MONTGOMERY Control: 0912-37-201

Highway: VA

Item 7: Legal Relations and Responsibilities

The total area disturbed for this project is 7 acres. The disturbed area in this project, the project
locations in the Contract, and Contractor project specific locations (PSLs) within 1 mile of the
project limits for the Contract, will further establish the authorization requirements for storm
water discharges. The Department will obtain an authorization to discharge storm water from
the Texas Commission on Environmental Quality (TCEQ) for the construction activities shown
on the plans. The Contractor is to obtain required authorization from the TCEQ for Contractor
PSLs for construction support activities on or off the ROW. When the total area disturbed in the
Contract and PSLs within 1 mile of the project limits exceeds 5 acres, provide a copy of the
Contractor NOI for PSLs on the ROW to the Engineer (to the appropriate MS4 operator when on
an off-state system route) and to the local government that operates a separate storm drain
system.

This project does not require a U.S. Army Corps of Engineers (USACE) Section 404 Permit
before letting, but if a permit is needed during construction, assume responsibility for preparing
the permit application. Submit the permit application to the Department’s District
Environmental Section for approval. Once the permit application is approved, the Department
will submit it to the USACE. Assume responsibility for the requested revisions, in coordination
with the Department’s District Environmental Section.

If the Contractor elects to use an area not permitted and determined to be within Jurisdictional
Waters of the United States during the prosecution of the work, the Contractor will hold the
Department harmless for delays caused by procuring the necessary permits from the United
States Army Corps of Engineers.

Item 8: Prosecution and Progress

After the project is substantially complete, the liquidated damages become those based on
contract administration costs. These are assessed as defined in the Special Provision to Item 8,
which modifies Section 8.5.

Working days will be computed and charged based on a Five-Day workweek in accordance with
Section 8.3.A.1

The Lane Closure Assessment Fee is $ 300.00. This fee applies to the Contractor for closures or
obstructions that overlap into restricted hour traffic for each hour or portion thereof, per lane,
regardless of the length of lane closure or obstruction. For Restricted Hours subject to Lane
Assessment Fee refer to the Item, “Barricades, Signs, and Traffic Handling.”

Item 502: Barricades, Signs, and Traffic Handling
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Project Number: HP 2009(333) Sheet
County: MONTGOMERY Control: 0912-37-201

Highway: VA

Use a traffic control plan for handling traffic through the various phases of construction. Follow
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project
Manager. Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control
Devices” and the latest Barricade and Construction (BC) Standard Sheets.

Submit changes to the traffic control plan to the Area Engineer. Provide a layout showing the
construction phasing, signs, striping, and signalizations for changes to the original traffic control
plan.

Furnish and maintain the barricades and warning signs, including the necessary temporary and
portable traffic control devices, during the various phases of construction. Place and construct
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform
Traffic Control Devices” for typical construction layouts.

Keep the delineation devices, signs, and pavement markings clean. This work is subsidiary to
the Item, “Barricades, Signs, and Traffic Handling.”

Coordinate and correspond with the Department through the Area Engineer or representative.

Do not mount signs on drums or barricades, except those listed in the latest Barricades and
Construction standard sheets.

Use traffic cones for daytime work only.

Use shadow vehicles with Truck Mounted Attenuators (TMA) for lane closures during
construction. Do not reduce the existing number of lanes open to traffic except as shown on the
following time schedule:

Frontage Road One Lane Closure

Day Daytime Closure Nighttime Closure | Restricted Hours Subject
Hours Hours to Lane Assessment Fee
Monday 9:00 AM - 3:00 PM N/A 12:00 AM - 9:00 AM
3:00 PM - 12:00 AM
Tuesday 9:00 AM - 3:00 PM N/A 12:00 AM - 9:00 AM
3:00 PM - 12:00 AM
Wednesday | 9:00 AM - 3:00 PM N/A 12:00 AM - 9:00 AM
3:00 PM - 12:00 AM
Thursday | 9:00 AM - 3:00 PM N/A 12:00 AM - 9:00 AM
3:00 PM - 12:00 AM
Friday 9:00 AM - 3:00 PM N/A 12:00 AM - 9:00 AM
3:00 PM - 12:00 AM
Saturday No Weekend work N/A N/A
allowed
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Project Number: HP 2009(333) Sheet

County: MONTGOMERY Control: 0912-37-201
Highway: VA
Day Daytime Closure Nighttime Closure | Restricted Hours Subject
Hours Hours to Lane Assessment Fee
Sunday No Weekend work N/A N/A
allowed

The above times are approved for the traffic control conditions listed.
The Area Engineer may approve other closure times if traffic counts
warrant. The Area Engineer may reduce the above times for special events.

Item 506: Temporary Erosion, Sedimentation and Environmental Control

The use of hay bales is not permitted as Storm Water Pollution Prevention Plan (SW3P)
measures.

A Storm Water Pollution Prevention Plan (SW3P) is required. Since the disturbed area is more
than 5 acres, a “Notice of Intent” (NOI) is also required.

Schedule the seeding or sodding work as soon as possible. The project schedule provides for a
vegetation management plan.

After completing earthwork operations, restore and reseed the disturbed areas in accordance with
the Department’s specifications for permanent or temporary erosion control.

Implement temporary and permanent erosion control measures to comply with the National
Pollution Discharge Elimination System (NPDES) general permit under the Clean Water Act.
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